

Ngaka Modiri Molema Road Old Parliament Complex Mmabatho, 2735 Private Bag X 2080, Mmabatho, 2735

Republic of South Africa Tel.: +27 (18) 388 1481/4477 Fax: 0866215436/086 620 2905

Website: www.nwpg.gov.za/public works

SUPPLY CHAIN MANAGEMENT

Enquiries: Mr. D. Mokutu 018-388 4477/1481

DEPARTMENT OF PUBLIC WORKS AND ROADS TENDER/ CONTRACT AWARDS FOR THE MONTH OF JANUARY FEBRUARY 2023.

NO.	REF. NO	DESCRIPTION	WINNING	BID AMOUNT	PERIOD	DATE
			BIDDER			FINALIZED
1.	PWR 124/20A-FA13	SPECIAL MAINTENANCE ON ROAD D625 AND ROAD D626 IN MAUBANE APPROXIMATELY 10KM.	SEGWERA TRANSPORT AND PROJECTS	R 34 852 559,36	06 Months	31-Jan-23
2.	PWR 124/20A-FA07	POTHOLE PATCHING RESEAL D604 AND Z607 IN MAKAUNYANE APPROXIMATELY 7KM.	MM INDUSTRIES (PTY) LTD	R 42 171 621,25	06 Months	31-Jan-23
3.	PWR 124/20A-FA14	SPECIAL MAINTENANCE P47/3 FROM SWARTRUGGENS TO P34/2 INCLUDING INTERSECTION IMPROVEMENT FOR APPROXIMATELY 30KM (SAFETY IMPROVEMENT)	UNITY CONSTRUCTION	R 38 645 750,00	09 Months	31-Jan-23

4.	PWR 124/20D-FA02	RE-GRAVELLING OF ROAD D3545 FROM MOFINE TO MANJA APPROXIMATELY 30KM.	THAVHANI TRADING ENTERPRISE	R 23 586 374,65	06 Months	31-Jan-23
5.	PWR 124/20A-FA12	SPECIAL MAINTENANCE OF ROAD P53/1 BETWEEN ROAD R510 AND MOGWASE	NONE (CANCELLED)	NONE (CANCELLED)	NONE (CANCELLED)	31-Jan-23
6.	PWR 124/20C-FA02	SPECIAL MAINTENANCE OF ROAD P34/4 (R506) FROM DELAREVILLE TO CHWEIZER RENEKE FOR APPROXIMATELY 25KM.	NONE (CANCELLED)	NONE (CANCELLED)	NONE (CANCELLED)	31-Jan-23
7.	PWR 124/20D-FA04	SPECIAL MAINTENANCE OF ROAD P48/1 WELBEDACHT TO SWARTKOPFONTEIN , PHASE II APPROXIMATELY 25KM.	DROP DOT (PTY) LTD	R 54 984 512,34	06 Months	06-Feb-23
8.	PWR 124/20A-FA17	RE-GRAVELLING AND STORM WATER IMPROVEMENT OF ROAD P51/2 FROM MAKWELENG TO ROAD D56 THROUGH THE VILLAGES OF KWA MASEKOLANE AND SIGA APPROXIMATELY 23KM	DOT AFRICA CIVILS	R 39 620 879,05	06 Months	06-Feb-23

 Date

Daniel Mokutu

Assistant Director-SCM Bid Administration