



public works & roads

Department:
Public Works and Roads
North West Provincial Government

REPUBLIC OF SOUTH AFRICA

ModiriMolema Road
Old Parliament Complex
Mmabatho, 2735
Private Bag X 2080, Mmabatho, 2735

SUPPLY CHAIN MANAGEMENT DIRECTORATE

Tel.: +27 (18) 388 1425
Email: gmatsose@nwpq.gov.za/
dmokutu@nwpq.gov.za

Enquiries: Mr. D. Mokutu/ Ms Matsose

018-388 4477/ 1481

DEPARTMENT OF PUBLIC WORKS AND ROADS TENDER/ CONTRACT AWARDS FOR THE MONTHS OF OCTOBER, NOVEMBER, DECEMBER 2025 AND JANUARY 2026

NO.	PROJECT NUMBER	PROJECT DESCRIPTION	RECOMMENDED BIDDER	BID PRICE	DATE APPROVED
1.	PWR 23/25	Request For Rental Of Six Fully Furnished Two Bedroom Residential Units within A Secured Complex For A Period Of Twelve Months Or Upon Completion Of The Construction Of New Houses Project, Which Ever May Come First, As Alternative Housing Accommodation For The Prestige Portfolio.	DIKGWETLO TRADING (PTY) LTD	R5 468 400,14	30 OCTOBER 2025
2.	PWR 154/13	Rehabilitation And Widening Of Road P47/2 To N4 Standard From Swartruggens To Koster To Magaliesburg (Gauteng Boarder) – Rehabilitation And Widening Of Road P47/2 And P47/1 From Koster Towards Magaliesburg (Gauteng Border) (Phase 1) Approximately 57 Km.	Cancelled	Cancelled	18-Nov-25
3.	PWR 126/24	The Appointment Of Service Providers (Consulting Firm) With The Use Of	Cancelled	Cancelled	18-Nov-25



Let's Grow North West Together

		Departmental Approved Panel Of Service Providers (Pwr 109/22) For The Design And Construction Monitoring Of Pwr 126/24- Upgrading From Gravel To Surface Standard Of Road D501 From The Intersection With R510 To Mmorogong, Approximately 8km And D105 From The Intersection Of D51, Approximately 12km Include The Upgrade Of The Bridge.			
4.	PWR 127/24	The Appointment Of Service Providers (Consulting Engineering Firm) With The Use Of Departmental Approved Panel Of Consultants (Pwr 109/22) For The Design And Construction Monitoring Of Pwr 127/24 – Mahikeng Provincial Ring Roads	Cancelled	Cancelled	18-Nov-25
5.	PWR 128/24	The Appointment Of Service Providers (Consulting Firm) With The Use Of Departmental Approved Panel Of Service Providers (Pwr 109/22) For The Design And Construction Monitoring Of Pwr 128/24- Upgrading Of Road D615 From Intersection With P65/1 (For Approximately 8.2km) And Reconstruction Of Bridge At Kromkuil (D615).	Cancelled	Cancelled	18-Nov-25
6.	PWR 30/21 (NWTR 03/05)	Upgrading From Gravel To Surface Standard Of Road D3530 (R378) And D973 From Jakkalskop To Bray- Approximately 45km (Phase 2-15km)	MAFOKO BROTHERS LOGISTICS	R164 590 977,98	19 DECEMBER 2025
7.	PWR 34/25	Provision Of Physical Security Services At Head Office Sites For A Period Of Thirty- Six (36) Months	GAP MANAGEMENT (PTY) LTD	R74 569 456,85	05 JANUARY 2026



8.	PWR 35/25	Provision Of Security Services At Ngaka Modiri Molema District Sites For A Period Of Thirty-Six (36) Months	GAP MANAGEMENT (PTY) LTD	R94 183 699,34	05 JANUARY 2026
9.	PWR 36/25	Provision Of Security Services At Bojanala District Sites For A Period Of Thirty-Six (36) Months	VUYANI AND SOKS SECURITY SERVICES cc	R 102 443 940,00	05-Jan-26
10.	PWR 37/25	Provision Of Security Services At Dr Ruth Segomotsi Mompati District Sites For A Period Of Thirty-Six (36) Months	REAGOMA CATERING AND CONSULTING SERVICES	R80 514 712,00	08-Jan-26

_____ Date_____

Daniel Mokutu



Let's Grow North West Together